



April 10, 2017

Ron Salvesen
Hyrum City Corporation
60 West Main Street
Hyrum, Utah 84319

RE: 2017 Water & Storm Drain Improvement Projects

Dear Ron,

As you know, the bids for the referenced project were opened last Wednesday, April 5 with Legrand Johnson Construction Co. as the apparent low bidder with a bid of \$133,917.00 and \$61,321.00 for Schedules A and B respectively, making a total combined bid of \$195,238.00. The second lowest bid was submitted by Landmark Companies Inc. with \$142,926.50 and \$54,887.40 for schedules A and B respectively, making a total combined bid of \$197,813.90. A complete bid tabulation is included which details all the bids received.

I have contacted several of the references LeGrand Johnson Construction Co. provided with positive comments from all. As you are aware, Legrand Johnson has performed work for Hyrum City in the past with good results and satisfactory performance.

Based on the comments made by the references, and our experience with this contractor in the past, it is recommended that schedules A & B be awarded to LeGrand Johnson Construction Co. in the amount of \$195,238.00.

Sincerely,

AQUA ENGINEERING, INC.

A handwritten signature in cursive script that reads "Darin Hawkes".

Darin Hawkes, P.E.
Project Engineer



BID SUMMARY
 Hyrum City Corporation
 2017 WATER & IRRIGATION IMPROVEMENT PROJECTS
 Bid Opening: April 5, 2017 @ 10:00 AM local time

Bidder	Schedule Totals		
	Sch. A	Sch. B	Total (All Schedules)
LeGrand Johnson Construction Co.			
Tabulated Bid	\$ 133,917.00	\$ 61,321.00	\$ 195,238.00
Submitted Bid	\$ 133,917.00	\$ 61,321.00	\$ 195,238.00
Error (Tabbed - Submitted)	\$ -	\$ -	\$ -
Landmark Companies Inc.			
Tabulated Bid	\$ 142,926.50	\$ 54,887.40	\$ 197,813.90
Submitted Bid	\$ 142,927.20	\$ 54,887.40	\$ 197,814.60
Error (Tabbed - Submitted)	\$ (0.70)	\$ -	\$ (0.70)
Allied Underground Technology			
Tabulated Bid	\$ 141,901.50	\$ 70,381.00	\$ 212,282.50
Submitted Bid	\$ 141,901.50	\$ 70,381.00	\$ 212,282.50
Error (Tabbed - Submitted)	\$ -	\$ -	\$ -

Schedule A – 800 East & Main Intersection Upgrade
 Schedule B – 700 East Irrigation Upgrade